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CONTRACT DATA REQUIREMENTS LIST Form Approved
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The public reporting burden for this collection of information is estimated to average 220 hours per response,
ircluding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and complering and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
De o, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Sulte 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
ir.formation if it does not dispiay a currently valid OMB control number, Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

lock E.
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TDP[] ™ OTHER[ ]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
1615 01-125-7130

TLDETA ITEM KG. 2. TITLE CF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
3 REQUEST FOR WAIVER
4 AUTRORITY (Dats Acquisition Document No.) 5. CONTRACT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
TOTAL PRICE
DI-CMAN-80640C PEFENSE SUPPLY CENTER
RICHMOND
T.O00A0 REQ CMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
LT AS REQ. SEE BLOCK #16 b. COPIES
“ADE CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION a. BDDRESSEE | parye Final
AS REQ. SEE BLOCK #16 Reg Repr
[*]
1¢ . DCMC/ACO 1/0
PCMC/QAR 1/0
PCO 1/0
15.TOTAL 3/0
A ITEM NG 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP
4 REQUEST FOR DEVIATION
4.AUTAORITY (Data Acguisition Document No.) 5.CONTRACT REFERENCE ¢.RE2QUIRING OFFICE 18.ESTIMATED
DI-CMAN-80640C TOTAL PRICE
PEFENSE SUPPLY CENTER
RICHMOND
TLDDy 2RO OREQ 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
- AS REQ. SEE BLOCK #16 14 DISTRIBUTION
SURDP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft Reg [ Repro
LeLE DCMC /ACO 1/0
PCMC/QAR 1/0
pCco 1/0
15.TOTAL 3/0
G.PREPARED BY H.DATE I.APPROVED BRY J.DATE
NAVICP-P Oct.20,2003 NAVICP-P Oct.20,2003

DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Fage 2 of 3 Pages




CONTRACT DATA REQUIREMENTS LIST
(1 bata Item)

Form Approved
OMB No.

0704-0188

¢ burden for this ccllection of information

structions, searching e : data sources, gathering an
“ne collectid s inform Jend comments regard
. of lnformat , including ggestions for reducing tr
, Directcrate fcor Information Operations and Report
°~4302, and to the Office of Management and Budget,
2. Fiease DO NOT RETURN r form to either of these zad

is estimated to average 110 hours per response,

raen,

5, 1215

resses.

Highway,
(07G4-

Send completed form to the

including the
a maintaining the data needed, and

rhis purder: estimate or any other
ro Department of Defense,
Jefferson Davis
Paperwork Reduction Project

A. CONTRACT LINE ITEM NO. [B. EXH/ATCH NO. C. CATEGORY:
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INSTRUCTION FOR COMPLETING DP FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM
FOR GOVERNMENT PERSONNEL

Item A. Sclf-explanatory

Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package: TM - Technical
Manua! Other - other category of data. such as AProvisioning.= AConfiguration
Management= etc.

Item D. Enter name of system:item being acquired that data will support.

Item E. Self-explanatory (1o be filled in after contract award)

Item F. Self-explanatory (to be filled in after contract award)
Item G. Signature of preparer ot CDRL

Item 1. Date CDRL was prepared

Item 1. Signature of CDRL approval authority
ftem J. Date CDRL was approved

Item 1. Sce oD FAR Supplement Subpart 4 71 for proper numbering.
[tem 2. Enter title as it appears on data acquisition document cited in ltem 4.
Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data ltem Description (DID) number, military specitication number, or military
standard number listed in DoD 5010.12-1 (AMSDL.). or one-time DID number. that defines data

content and format requirements

[tem 5. Enter reference to tasking in contract that generates requirement for the data item (e.g..
Statement of Work paragraph number)

ftem 6. Enter technical office responsibie for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data. specity requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10. Specity number of times data items are to be delivered

Item 11. Specify as-of date of data item, when applicable

Item 12, Specify when first submittal is required

Item 13. Specity when subsequent submittals are required, when applicable

ttem 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4: Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14: Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specity appropriate price group from one of the following groups of effort in
developing estimateq prices for each data item listed on the DD Form 1423

a. Group I. Defipition - Pata which is not otherwise essential to the contractorc
performance of the primary confracted effort (production development. testing. and
administration) but which is required by DD Form 1423

Estimated Prige - Costs {o pe included under Group 1 are those applicable to preparing and
assembling the data jtem in conformance with Government requirements, and the administration
and other expenses related 1o reproducing and delivering such data items to the Government.

b. Group {l. Definition - Pata which is essential to the performance of the primary contracted
effort both the comiraetor is required to perform additional work to conform to Government
requirements with regard to depth of content, format. frequency of submittal. preparation,
control, or quality of the data item.

Estimated Price - Costs jo be included under Group 11 are those incurred over and above the
cost of the essenijal data item without conforming to Government requirement, and the
administrative and ojher expenses related to reproducing and delivering such data item to the
Goverpment.

¢. Group Ifl. Pefinition - Data which the contractor must develop for his internal use in
performance of the primary contracted etfort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, controj, and quality of the data item.

Estimated Price - Costs fo be included under Group I1I are the administrative and other
expenses related fo reproducing and delivering such data item to the Government.

d. Group IV Definition - Pata which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group [V items should normally be shown on the DD Form 1423 at no
COSt.

Item 18. For each data item, enter an amount equal to that portion of the total price which is
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direci result of the requirement to supply the data. over and above those costs
which would otherwise be ingurred in performance of the contract if not data were required.
The estimated data Prices shall not include any amount for rights in data. The Government s
right to use the data shall be governed by the pertinent provisions of the contract




QUALITY ASSURANCE PROVISIONS

NSN: 1615 01-125-7130
P/N: (78286) 65126-11301-103
NOMEN: Cylinder Assy - Damper Assy, R.W.H.

Articles to be furnished hereunder shall be manufactured, jested and inspected in
accordance with drawing number (78286) 65126-11301-103 Rev. “H ” or latest revision
and all details, assemblies, and specifications referenced therein.

I. Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:

Production Lot Testing Applies

oCnwp

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identity on the process/operation sheets all manufacturing
Sources performing processes/operations outside of their facilities. These sheets shall not
be revised or altered after the successful completion of First Article and/or Production
Lot Testing without approval from the Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,

casting, or forging. In addition, the contractor is responsibje for providing completed
inspection method sheets showing the actual dimensions {aken

D. Markings should be in accordance with MIL-S§TD-]30 Rev. "K" paragraph

5.3.3(a), (b), (¢), and (g) if required. Method and location shall be in accordance with the
drawing.

[1I. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR.



B. Critical Characteristics:
DRAWING) (78286) 65126-11301-103 Rev. “H *

Critical Characteristics:
(Shall be defined as below, unless defined by the Prime Contractor (78286)

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree,

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

[V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, tes{ equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government and is the sole responsibility of the of the contractor.

The foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Governmeng Testing)
L. First Article Inspection/Test Criterig:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished parj
B. Form / Fit
C. Compliance with drawing (78286) 65126-1130]-103 Rev. “H ” and all details,
assemblies, specifications referenced therein,
D. Review documentation as provided under DD} 1423 requirements

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

I1. Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Gavernment Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the antisapapated shipping date, with an
information copy to the PCO, ACO, and QAR The contragtor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR ’s signature and indication of
preliminary inspection, shall be forwarded to the PCQ / ACQO and the designated test
facility. The envelopes shall be clearly marked, “DQ NQT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / jtem 001 (one test sample shall not
have any surface treatments to verify dimensions) within 180 calendar days from the date
of this contract to the government designated facility lisied below.

NADEP Cherry Point

Attn: Steve Lundberg code:3.3.2
PCS Box 8021 Bldg # 154A
MCAS Cherry Point, NC 28533

Marking of test sample (s) shipping containey:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, PQ NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and
the lot/item identification. The characteristics that the Firsj Article must meet and the
testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon (Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act on this First Article within the time limit specified. The
government reserves the right to require an equitable adjustment of the contract price for

any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

C. If the contractor fails to deliver any First Article an time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor expense.



E. If the Government does not act within the time specified the contracting officer shall,
upon timely written request from the contractor, equitably adjust under the change clause
of this contract the delivery or performance dates and/or the contract price, and any other
contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1)-progress payments, or 2) terminatiop settlements if the contract is
terminated for the convenience of the Government,

H. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certitication to this effect with each First Article.

[. The contractor shall provide specific written notification to the procuring contracting
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the aftention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government

from any delay in performing First Article Testing and informing the contractor of the
results thereot.



PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements,

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas ta be coated with a light
preservative.

1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (78286) 65126-1130]-103 Rev. “H ” and all
specitication referenced therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder

shall also be subjected to those tests, which will demonstrate, that the sample(s) comply
with contract requirements.

[11. Testing location

A. Ship sample(s)/data to

NADEP Cherry Point

Attn: Steve Lundberg code:3.3.2
PCS Box 8021 Bldg # 154A
MCAS Cherry Point, NC 28533

B. Shipping container marking: NON RF}]

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall
prepare and submit two (2) copies of their test report with conclusions and
recommendations to the Contracting Officer.



Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lat Sample (s) the contractor shall
notify the designated test facility, in writing of the antisipapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) capies of the Material Inspection
and Receiving report (DD form 250), bearing the QAR s signature and indication of
preliminary inspection, shall be forwarded to the PCQ / ACQ and the designated test
facility. The envelopes shall be clearly marked, “DQ NQT OPEN IN MAILROOM™.

C. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMAQ. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.

D. Sample(s) will be returned to the contractor.
E. The designated test facility and the contracting officer shall be notified as to all

shipping data applicable to the sample(s), such as bill of Jading number, method of
shipment, etc.14 days prior to shipping.



PRODUCTION LOT TESTING (GOVERNMENT TESTING)

A. The Production Lot Samples shall be:

I.Selected at random by the cognizant government QAR. Such sample(s) (1 )one
ea. shall be submitted via the cognizant government inspegtor, all transportation charges
prepaid by the contractor to:

NADEP Cherry Point

Attn: Steve Lundberg code:3.3.2
PCS Box 8021 Bldg # 154A
MCAS Cherry Point, NC 28533

2. The samples shall be identified by contract number, Jot number, and be clearly
marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time prior to the
delivery date of the production articles to allow a 60 day period for testing and written
notification by the contracting officer of the approval or disapproval of the samples.
Within 90 days of the receipt of the samples, the testing facility shall notify contracting

officer, PCO /ACO of the results of the testing, together with the recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular lot within 60 days from their submission for
such testing, the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production
Lot Samples, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this ¢contract, and this contract shall be
subject to termination for default.



E. In order for a Production Lot to be acceptable al} samples representative of the lot
must pass all the contract requirements. [n the event a sample fails to pass such
requirements; the lot will be rejected. In such an event, the government may, at its
option and at no additional cost to the gavernment, (1) terminate all or any portion
of this contract for default, (II) require the manufacture of a new Production Lot,
or a rework of the rejected Production Lot if the means and procedures by the
contractor for rework are acceptable to the government, or (11I) require the
submission of additional samples for test. The faregoing procedures shall apply to
new or reworked Production Lots in the same way as they did to the original
Production Lot.

F. For each additional sample or each resubmission of @ modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this ¢lause, and no action of
the government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



